STATE OF CALI FORNI A

09/ 21/ 00
07-126494

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON 07-LA-30-R5.4/R7.8
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -
PROPCSALS | SSUED 35 FUND TOTAL HE14
NUVBER OF BI DDERS 2 ENG NEERS EST 55, 583, 008. 00
PROGRAM ELEMENTS RI P
Bl D RANK Bl D TOTAL BI DDER | D
1A 43, 498, 417. 00 1

B) 361 DAYS X 35000

56, 133, 417. 00
48, 399, 543. 00

B) 380 DAYS X 35000

61, 699, 543. 00

B I

57, 431, 000

D SUMMARY
I N LOS ANGELES COUNTY | N CLAREMONT
FROM 0. 2 KM VST OF THOWPSON CREEK
TO 0.1 KM EAST OF INDI AN HI LL
BOULEVARD

FREEWAY, BRI DGES AND RETAI NI NG WALLS

18. 0%
AMOUNT UNDER12, 084, 591. 00

Bl DDER | NFORVATI ON

CONSTRUCTORS | NC

12777 H GH BLUFF DR SUI TE 200
SAN DI EGO CA 92130

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087

DEPARTMENT COF TRANSPORTATI ON

TOTAL NUMBER OF WORKI NG DAYS

Bl D245

PAGE 1

09/ 25/ 00
CONTRACT CCDE 'A '
224 CONTRACT | TEMS

FEDERAL Al D ACNH S030-(042)E

361
PERCENT UNDER EST 21. 74

( NAVE/ ADDRESS/ LOCATI ON)

858 481-6900
00772589
FAX 858 793-8611

909 684-5360
00140069
FAX 909 788-2449



07-126494 Bl D245

07-LA-30-R5 PAGE 2
09/ 21/ 00 09/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALL AMERI CAN ASPHALT ASPHALT PAVI NG AND RELATED ( PARTI AL)
CORONA CA
CROMWN FENCI NG FENCI NG AND RELATED ( PARTI AL)
SANTA FE SPRI NGS CA
L JOHANSON SOUNDWALL AND RELATED ( PARTI AL)
HAWTHORN CA
MAVERI CK ELECTRI C ELECTRI CAL AND RELATED ( PARTI AL)
DOMNEY CA
MORALES CONSTRUCTI ON SERVI CE SAW AND SEAL JO NTS AND RELATED ( PARTI AL)
BALDW N PARK CA
Pl PE JACKI NG UNLI M TED Pl PE JACKI NG AND RELATED ( PARTI AL)
SAN BERNARDI NO CA
SAVMRCD CORPORATI ON M NOR CONCRETE AND RELATED ( PARTI AL)
LANCASTER CA
SHORI NG ENG NEERI NG CAST I N DRILLED HOLE, DRILLING AND RELATED ( PARTI AL)
SANTA FE SPRI NGS CA
SI GNS AND PI NNI CK | NC EARTHWORK AND RELATED ( PARTI AL)
EL CAJON CA
SUDHAKAR COVPANY STRI PI NG AND RELATED ( PARTI AL)
RI ALTO CA
UNI TED STEEL PLACERS REBAR AND RELATED ( PARTI AL)

RANCHO CUCAMONGA CA



07-126494
07-LA-30-R5
09/ 21/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
09/ 25/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE

Rl VERSI DE CA
BARTHOLOVEW ENTERPRI SES
WOCDLAND CA

ELMORE PI PE JACKI NG
LAKEVI EW TERRACE CA

L JOHANSON

HAWTHORNE CA

MAVERI CK ELECTRI C
DOMNEY CA

MODERN ALLOYS

STANTON CA

R MD

BLOOM NGTON CA

RADI CH CONSTRUCTI ON
SIM VALLEY CA

SHORI NG ENG NEERS

SANTA FE SPRI NGS CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

FENCE

PORTLAND CEMENT CONCRETE PAVI NG

Pl PE JACKI NG

MASONRY

ELECTRI CAL

MEDI AN RAI L

REBAR

SEVER

CAST IN DI LLED HOLE PILE AND TI E BACK WALL

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS



07-126494 Bl D245

07- LA-30-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 21/ 00 09/ 25/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 018917 Al'R POLLUTI ON CONTROL LS LUVP SUM 90, 000. 00* 90, 000. 00

2 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUVP SUM 15, 000. 00* 15, 000. 00

3 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 1, 860 22. 00 40, 920. 00

4 018918 TEMPORARY FENCE ( TYPE CL-1.8, SLATTED) M 2,030 39.00 79, 170. 00

5 018919 TEMPORARY FENCE ( TYPE CL-2.4, SLATTED) M 41 47.00 1, 927.00

6 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00

PLAN

7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 90, 000. 00* 90, 000. 00

8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 20, 000. 00* 20, 000. 00

9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 45, 000. 00* 45, 000. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 40 100. 00 4,000. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 130 4.00 520. 00
12 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 19 30. 00 570. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 250 45. 00 11, 250. 00
14 018920 ABANDON MONI TORI NG VELL EA 9 500. 00 4, 500. 00
15 150604 REMOVE WOOD FENCE M 300 15. 00 4, 500. 00
16 150608 REMOVE CHAI N LI NK FENCE M 490 8. 00 3,920. 00
17 150711 REMOVE PAI NTED TRAFFI C STRI PE M 140 1.10 154. 00
18 150742 REMOVE ROADSI DE SI GN EA 5 200. 00 1, 000. 00
19 150769 REMOVE ASPHALT CONCRETE VB 140 26. 00 3, 640. 00
20 150806 REMOVE Pl PE M 72 35. 00 2,520. 00
21 150826 REMOVE MANHOLE EA 1 350. 00 350. 00
22 150827 REMOVE CATCH BASI N EA 2 700. 00 1, 400. 00
23 150833 REMOVE MASONRY WALL V) 1, 000 18. 00 18, 000. 00
24 150841 REMOVE SEVER Pl PE M 180 12.00 2, 160. 00
25 152386 RELOCATE ROADSI DE SI G\- ONE POST EA 2 225.00 450. 00
26 152440 ADJUST MANHOLE TO GRADE EA 1 800. 00 800. 00
27 152607 MODI FY CATCH BASI N EA 1 1, 100. 00 1, 100. 00
28 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENMENT e 700 9. 00 6, 300. 00

(45 MM MAXI MUM)

29 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 510 18. 00 9, 180. 00
30 018921 REMOVE RETAI NI NG BULKHEAD LS LUVP SUM 25, 000. 00* 25, 000. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 150, 000. 00* 150, 000. 00
32 190101 ROADVAY EXCAVATI ON VB 1, 240, 000 5.50 6, 820, 000. 00
33 (F) 192001 STRUCTURE EXCAVATI ON VB 3,822 80. 00 305, 760. 00
34 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 2, 460 40. 00 98, 400. 00
35 (F) 192007 STRUCTURE EXCAVATI ON ( BRI DGE) ( CHANNEL) VB 82 35. 00 2, 870. 00
36 018922 STRUCTURE EXCAVATI ON ( CHANNEL) VB 5, 850 1. 00 5, 850. 00



07-126494 Bl D245

07- LA- 30-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 21/ 00 09/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 48, 935 45. 00 2, 202, 075. 00
38 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) VB 305 60. 00 18, 300. 00
39 192502 SAND BEDDI NG VB 5, 090 24.00 122, 160. 00
40 193001 STRUCTURE BACKFI LL VB 51 1.00 51. 00
41 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 554 30. 00 16, 620. 00
42 (F) 193008 STRUCTURE BACKFI LL ( BRI DGE) ( CHANNEL) VB 29 70. 00 2, 030. 00
43 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 31, 470 42.00 1, 321, 740. 00
44 193017 STRUCTURE BACKFI LL ( CHANNEL) VB 790 50. 00 39, 500. 00
45 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER Pl LE WALL) MB 64 70. 00 4, 480. 00
46 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 47 30. 00 1, 410. 00
47 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG MB 13 100. 00 1, 300. 00
VALL)
48 (F) 193119 LEAN CONCRETE BACKFI LL VB 100 175. 00 17, 500. 00
49 198200 SUBGRADE ENHANCENMENT FABRI C M2 87, 000 1.00 87, 000. 00
50 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 7, 000. 00* 7,000. 00
51 (S) 200114 ROCK BLANKET M2 100 55. 00 5, 500. 00
52 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 21 270. 00 5, 670. 00
53 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 180 .35 1, 813. 00
54 203024 COMPOST ( ERCSI ON' CONTROL) KG 26, 200 .35 9,170. 00
55 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 170 140. 00 23, 800. 00
56 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1, 500 1.50 2, 250. 00
57 (S) 204031 TRANSPLANT PALM TREE EA 24 1, 000. 00 24, 000. 00
58 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00
59 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 8, 000. 00* 8, 000. 00
60 018923 STEEL POST AND LOCK EA 1 500. 00 500. 00
61 018924 200 MM CORRUGATED HI GH DENSI TY M 420 85. 00 35, 700. 00
POLYETHYLENE Pl PE CONDUI T
62 208908 EXTEND 150 MM CONDUI T M 17 225. 00 3, 825. 00
63 250401 CLASS 4 AGGREGATE SUBBASE VB 570 8. 00 4, 560. 00
64 260301 CLASS 3 AGGREGATE BASE VB 7, 060 15. 00 105, 900. 00
65 (S) 280000 LEAN CONCRETE BASE VB 31, 500 65. 00 2, 047, 500. 00
66 290301 CEMENT TREATED PERVEABLE BASE VB 51, 300 48. 00 2, 462, 400. 00
67 390152 ASPHALT CONCRETE TONN 25, 800 44.00 1, 135, 200. 00
68 391005 PAVI NG ASPHALT ( BI NDER- PAVENVENT TONN 97 240. 00 23, 280. 00
REI NFORCI NG FABRI C)
69 393001 PAVEMENT REI NFORCI NG FABRI C M2 87, 000 .60 52, 200. 00
70 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 1, 090 11. 00 11, 990. 00

AREA)
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07- LA- 30-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 21/ 00 09/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 3, 550 4.50 15, 975. 00
72 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O) M 100 5. 00 500. 00
73 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 70 5. 00 350. 00
74 401000 CONCRETE PAVEMENT VB 33, 800 82. 00 2, 771, 600. 00
75 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 380 140. 00 53, 200. 00
76 404092 SEAL PAVEMENT JO NT M 55, 000 2.50 137, 500. 00
77 (F) 048283 STEEL SOLDI ER PI PE (W 360 X 101) M 450 100. 00 45, 000. 00
78 (S) 048284 1.0 M DRI LLED HOLE M 240 500. 00 120, 000. 00
79 (S) 490661 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 110 1, 800. 00 198, 000. 00
Pl LI NG
80 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 650 200. 00 330, 000. 00
Pl LI NG ( BARRI ER)
81 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 25, 000. 00* 25, 000. 00
82 (S) 500050 TI EBACK ANCHOR EA 42 2, 300. 00 96, 600. 00
83 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 44 400. 00 17, 600. 00
84 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 550 700. 00 385, 000. 00
85 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 12, 293 420. 00 5, 163, 060. 00
86 018925 STRUCTURE CONCRETE ( CHANNEL WALL) VB 1, 950 275. 00 536, 250. 00
87 (F) 048285 STRUCTURAL CONCRETE, SOLDI ER PILE WALL VB 120 610. 00 73, 200. 00
88 (F) 510067 STRUCTURAL CONCRETE, BRI DGE ( CHANNEL) VB 19 825. 00 15, 675. 00
89 (F) 048286 STRUCTURAL CONCRETE, BRI DGE VB 32 525. 00 16, 800. 00
(BOX CULVERT)
90 (F) 510217 CLASS 3 CONCRETE VB 66 225. 00 14, 850. 00
91 510410 CLASS 1 CONCRETE ( STRUCTURE) VB 81 900. 00 72, 900. 00
92 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 7,300 300. 00 2,190, 000. 00
93 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 778 800. 00 622, 400. 00
94 510504 M NOR CONCRETE (Pl PE ENCASEMENT) VB 41 120. 00 4, 920. 00
95 018926 M NOR CONCRETE (Pl PE ANCHOR) VB 1 850. 00 850. 00
96 (S) 018927 COBBLESTONE VENEER M2 140 75. 00 10, 500. 00
97 018928 ARCHI TECTURAL TREATMENT M2 2, 400 110. 00 264, 000. 00
98 (S) 018929 RI VER ROCK STONE VENEER M2 140 75. 00 10, 500. 00
99 048287 ARCHI TECTURAL TREATMENT ( COBBLESTONE) M2 300 110. 00 33, 000. 00
100 ( SF) 048288 SOUND WALL ( RETAI NI NG WALL) M2 295 90. 00 26, 550. 00
( MASONRY  BLOCK)
101 (S) 517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) M2 1, 660 90. 00 149, 400. 00
102 (F) 518002 SOUND WALL ( MASONRY BLOCK) M2 4,030 225. 00 906, 750. 00
103 (F) 018930 SOUND WALL M2 1,676 90. 00 150, 840. 00

( MASONRY BLOCK ON CHANNEL WALL)
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09/ 21/ 00

| TEM | TEM

NO.

114

115
116
117
118
119

120
121
122
123
124

125
126
127
128
129
130
131
132
133
134

135

CODE

(S) 518050
(F) 518201
(S) 519144
( SF) 520102
( SF) 520103
( SF) 048289
( SF) 048290

( SF) 520107
( SF) 018931
(F) 560203

( SF) 560204

(F) 560213
( SF) 560214
(F) 560218
( SF) 560219
(S) 561008

562002
018932
566011
566012
568001

(F) 575004
018933
650069
650075
650077
650079
650084
650086
650089
650476

655373

CONTRACT

PTFE BEARI NG
MASONRY BLOCK WALL

JONT SEAL (MR 50 MV

BAR REI NFORCI NG STEEL ( BRI DGE)

BAR REI NFORCI NG STEEL (RETAI NI NG WALL)
WELDED HEADED BAR REI NFORCEMENT

BAR REl NFORCI NG STEEL

(SOLDI ER PI LE WALL)

BAR REI NFORCI NG STEEL (BOX CULVERT)
BAR REI NFORCI NG STEEL ( CHANNEL WALL)
FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT)

I NSTALL SI GN STRUCTURE (LI GHTVEI GHT)
FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

760 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE ('SI GN FOUNDATI ON)

METAL ( BARRI ER MOUNTED SI GN)

METAL (WALL MOUNTED SI GN)

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET
METHOD)

TI MBER LAGG NG

600 MM HI GH DENSI TY POLYETHYLENE Pl PE
450 MM REI NFORCED CONCRETE Pl PE

600 MV REI NFORCED CONCRETE Pl PE

750 MM REI NFORCED CONCRETE Pl PE

900 MM REI NFORCED CONCRETE Pl PE

1200 MM REI NFORCED CONCRETE Pl PE

1350 MM REI NFORCED CONCRETE PI PE

1500 MM REI NFORCED CONCRETE PI PE

600 MV REI NFORCED CONCRETE Pl PE

(CLASS 1V)

JACKED 1500 MM REI NFORCED CONCRETE Pl PE
(CLASS I11)

PROPOSAL

OF

UNIT OF

MEASURE

KG
KG
KG

KG

AR
(N

XX
< O®

L =TI K3 g g g a 6

ESTI MATED
QUANTI TY

150

21

133, 040
868, 460
569
7,910

795, 930
161, 400
3,125

3,125

6, 720
6, 720
4, 690
4, 690

24

530
550
40
12
2

25
2,100
72
2,040
110
510
680
750
39
130

140

10.
17.
330.
625.
275.

1, 500.
150.
150.
165.
165.
190.
260.
290.

1, 300.
225.

4, 000.

.50

.00
.00
750.

00

00

00
00
00

00

00
00
00
00
00

00
00

00

Bl D245
PAGE 7
09/ 25/ 00

955, 306.
5, 690.
11, 865.

795, 930.
161, 400.
21, 875.

9, 375.

36, 960.
3, 360.
23, 450.
4, 690.
18, 000.

5, 300.
9, 350.
13, 200.
7, 500.
550.

37, 500.
315, 000.
10, 800.
336, 600.
18, 150.
96, 900.
176, 800.
217, 500.
50, 700.
29, 250.

560, 000.

00

00
00
00

00

00
00
00

00

00
00
00
00
00

00
00

00
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07- LA- 30-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 21/ 00 09/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
136 664016 450 MM CORRUGATED STEEL Pl PE M 13 385. 00 5, 005. 00
(2.77 MM THI CK)
137 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
138 680933 200 MM PERFORATED PLASTI C M 3, 400 46. 00 156, 400. 00
Pl PE UNDERDRAI N
139 681066 150 MM PLASTI C PI PE M 69 85. 00 5, 865. 00
140 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
141 681135 100 MM PLASTI C Pl PE ( EDGE DRAI N) M 4,020 16. 00 64, 320. 00
142 681141 100 MM PLASTI C PI PE M 93 75. 00 6, 975. 00
(EDGE DRAI N OUTLET)
143 682045 CLASS 3 PERMEABLE MATERI AL MB 4, 940 1.00 4, 940. 00
144 018935 300 MM GALVANI ZED STEEL CASI NG M 110 360. 00 39, 600. 00
145 705566 600 MVl AUTOMATI C DRAI NAGE GATE EA 1 1, 200. 00 1, 200. 00
146 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 100 630. 00 63, 000. 00
147 018936 200 MM VI TRI FI ED CLAY PI PE M 470 90. 00 42, 300. 00
148 018937 200 MM TEMPORARY VI TRI FI ED CLAY PI PE M 480 75.00 36, 000. 00
149 018938 200 MM DUCTI LE | RON PI PE M 110 300. 00 33, 000. 00
150 018939 TEMPORARY SEWER TERM NAL CLEANOUT EA 4 410. 00 1, 640. 00
151 (S) 719210 CONCRETE SEWER MANHOLE EA 7 1, 800. 00 12, 600. 00
152 018940 TEMPORARY CONCRETE SEWER MANHOLE EA 2 2, 400. 00 4, 800. 00
153 018941 MONI TORI NG POl NT EA 4 1, 750. 00 7,000. 00
154 018942 MONI TORI NG VELL EA 3 1, 800. 00 5, 400. 00
155 721810 SLOPE PAVI NG ( CONCRETE) VB 200 710. 00 142, 000. 00
156 731502 M NOR CONCRETE (M SCELLANEOUS VB 47 400. 00 18, 800. 00
CONSTRUCTI ON)
157 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 110 425.00 46, 750. 00
158 731510 M NOR CONCRETE (CURB, GUTTER S| DEWALK VB 420 400. 00 168, 000. 00
AND DRI VEWAY)
159 (F) 731517 M NOR CONCRETE ( GUTTER) M 960 60. 00 57, 600. 00
160 731521 M NOR CONCRETE (S| DEWALK) VB 220 355. 00 78, 100. 00
161 018943 TEMPORARY CURB RAMP EA 2 500. 00 1, 000. 00
162 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 45, 597 2.00 91, 194. 00
163 ( SF) 750002 M SCELLANEOUS | RON AND STEEL KG 1,494 2.00 2, 988. 00
( SEVER SYSTEM)
164 ( SF) 750501 M SCELLANEOUS NMETAL ( BRI DGE) KG 25, 060 5. 00 125, 300. 00
165 ( SF) 048291 M SCELLANEOUS METAL KG 1, 365 16. 00 21, 840. 00

( STAI NLESS STEEL)
166 (S) 800389 CHAI'N LI NK FENCE (TYPE CL-1.5) M 117 28.00 3,276.00
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07- LA-30-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 21/ 00 09/ 25/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

167 (S) 800391 CHAI N LINK FENCE (TYPE CL-1.8) M 1, 650 32.00 52, 800. 00

168 (S) 800701 WOOD FENCE M 95 20. 00 1, 900. 00

169 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 6 500. 00 3, 000. 00

170 820107 DELI NEATOR ( CLASS 1) EA 25 35. 00 875. 00

171 820180 I NSTALL MEDI AN M LEAGE PANEL EA 22 60. 00 1, 320. 00

172 (S) 832001 METAL BEAM GUARD RAI LI NG M 130 75. 00 9, 750. 00

173 (F) 833031 CHAI N LI NK RAI LI NG (TYPE 6) M 168 200. 00 33, 600. 00

174 833183 CONCRETE BARRI ER ( TYPE 27SV) M 440 220. 00 96, 800. 00

175 (S) 839521 CABLE RAI LI NG M 3, 450 22.00 75, 900. 00

176 ( SF) 839527 CABLE RAI LI NG ( MODI FI ED) M 19 90. 00 1, 710. 00

177 839528 BURI ED POST ANCHOR EA 5 600. 00 3,000. 00

178 (S) 839532 CABLE ANCHOR ASSEMBLY EA 4 750. 00 3, 000. 00
( BREAKAVAY, TYPE B)

179 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 000. 00 6, 000. 00

180 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 820 80. 00 145, 600. 00

181 839704 CONCRETE BARRI ER ( TYPE 60D) M 1,090 100. 00 109, 000. 00

182 839705 CONCRETE BARRI ER ( TYPE 60E) M 200 350. 00 70, 000. 00

183 839726 CONCRETE BARRI ER ( TYPE 736A) M 160 170. 00 27, 200. 00

184 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 320 30. 00 9, 600. 00

185 (S) 018944 200 MM THERMOPLASTI C TRAFFI C STRI PE M 130 2.00 260. 00
(BROKEN 11.00 M- 3.5 M

186 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 28, 200 1.00 28, 200. 00

187 (S) 018945 100 MM | NVERTED THERMOPLASTI C M 2,570 4.20 10, 794. 00
TRAFFI C STRI PE

188 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 040 2.80 2,912.00

189 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 32 2.00 64. 00
(BROKEN 3.66 M- 0.92 M

190 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 91 1.00 91. 00
(BROKEN 1.83 M- 0.31 M

191 (S) 018946 100 MM RAI SED PROFI LE THERMOPLASTI C M 10, 300 2.50 25, 750. 00
STRI PE (BROKEN 10.98 M - 3.66 M

192 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 92 1.00 92. 00
(BROKEN 5.18 M- 2.14 M

193 (S) 018947 100 MM | NVERTED THERMOPLASTI C TRAFFI C M 920 2. 40 2,208.00
STRI PE (BROKEN 5.18 M- 2.14 M

194 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 3,560 2.70 9,612.00

195 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 78, 000. 00* 78, 000. 00

196 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUVMP SUM 74, 000. 00* 74, 000. 00



07-126494 Bl D245

07- LA- 30-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 21/ 00 09/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
197 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 8, 000. 00* 8, 000. 00
198 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 126, 000. 00* 126, 000. 00
199 (S) 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 8, 000. 00* 8, 000. 00
200 (S) 018948 SIZE 53 CONDUI T (I N SO L) M 210 30. 00 6, 300. 00
201 (S) 018949 SIZE 78, TYPE 1 CONDUI T M 130 80. 00 10, 400. 00
202 (S) 860767 SI ZE 32 | NNERDUCT M 16, 400 3. 00 49, 200. 00
203 (S) 018950 TWO - SIZE 103 TYPE 1 CONDUI TS M 50 80. 00 4, 000. 00
(UNDER ROAD WAY)
204 (S) 018951 TWO - SIZE 103 CONDUI TS (I N ASPHALT) M 1, 940 80. 00 155, 200. 00
205 (S) 018952 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
( LOCATI ON 2708)
206 (S) 018953 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 24, 000. 00* 24, 000. 00
( LOCATI ON 2709)
207 (S) 018954 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 24, 000. 00* 24, 000. 00
( LOCATI ON FT056)
208 (S) 018955 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 28, 000. 00* 28, 000. 00
( LOCATI ON FT065)
209 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 54, 000. 00* 54, 000. 00
210 (S) 861102 RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 52, 000. 00* 52, 000. 00
211 (S) 018956 DATA NODE ( LOCATI ON FT056) LS LUMP SUM 20, 000. 00* 20, 000. 00
212 (S) 018957 VI DEO NODE ( LOCATI ON FTO056) LS LUMP SUM 20, 000. 00* 20, 000. 00
213 (S) 018958 EQUI PVENT AT HUB LS LUMP SUM 20, 000. 00* 20, 000. 00
214 (S) 018959 SI GNAL AND LI GHTI NG ( REMOVAL) LS LUMP SUM 7, 000. 00* 7,000. 00
215 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 48, 000. 00* 48, 000. 00
216 (S) 867014 12 SI NGLEMODE FI BER OPTI C CABLE M 120 8. 00 960. 00
217 (S) 867015 24 S| NGLEMODE FI BER OPTI C CABLE M 2,180 8. 00 17, 440. 00
218 (S) 867017 48 SI NGLEMODE FI BER OPTI C CABLE M 4, 340 8. 00 34, 720. 00
219 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 10 1, 500. 00 15, 000. 00
220 (S) 869035 NO. 5 PULL BOX EA 4 300. 00 1, 200. 00
221 (S) 869039 COVMUNI CATI ON PULL  BOX EA 5 1, 500. 00 7, 500. 00
222 (S) 869047 SPLI CE VAULT EA 5 2, 000. 00 10, 000. 00
223 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
224 999990 MOBI LI ZATI ON LS LUMP SUM 4, 300, 000. 00* 4, 300, 000. 00
A) 43, 498, 417. 00

B) 36 DAYS X 35000

A+B) 56, 133, 417. 00



07-126494 Bl D245

07- LA- 30-R5 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
09/ 21/ 00 09/ 25/ 00
| _______________________________
| TEM SECOND
| BI D AMOUNT
| _______________________________
1] 65, 000. 00* 65000. 00
2| 10, 000. 00* 10000. 00
3| 21.00 39060. 00
4 | 33.00 66990. 00
5| 100. 00 4100. 00
6 | 9, 000. 00* 9000. 00
7| 75, 000. 00* 75000. 00
8 | 15, 000. 00* 15000. 00
9 | 50, 000. 00* 50000. 00
10 | 55. 00 2200. 00
11 | 4.00 520. 00
12 | 40. 00 760. 00
13 | 30. 00 7500. 00
14 | 1, 700. 00 15300. 00
15 | 15. 00 4500. 00
16 | 15. 00 7350. 00
17 | 1.50 210. 00
18 | 75. 00 375. 00
19 | 12. 00 1680. 00
20 | 100. 00 7200. 00
21 | 1, 200. 00 1200. 00
22 | 500. 00 1000. 00
23 | 20. 00 20000. 00
24 | 130. 00 23400. 00
25 | 125. 00 250. 00
26 | 500. 00 500. 00
27 | 1, 500. 00 1500. 00
28 | 8. 00 5600. 00
29 | 45.00 22950. 00
30 | 3, 500. 00* 3500. 00
31 | 150, 000. 00* 150000. 00
32 | 7.68  9523200. 00
33 | 26. 00 99372. 00
34 | 6. 00 14760. 00
35 | 6. 00 492. 00
36 | 1.00 5850. 00
37 | 60.00  2936100.00
38 | 60. 00 18300. 00
39 | 20. 00 101800. 00
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07-126494 Bl D245

07- LA-30-R5 SUMMARY OF REMAI NI NG BIDDERS PAGE 16
09/ 21/ 00 09/ 25/ 00

| _______________________________
| TEM SECOND

| Bl D AMOUNT

| _______________________________
196 | 55, 000. 00* 55000. 00
197 | 13, 000. 00* 13000. 00
198 | 145, 000. 00* 145000. 00
199 | 6, 000. 00* 6000. 00
200 | 24.00 5040. 00
201 | 50. 00 6500. 00
202 | 2.00 32800. 00
203 | 75. 00 3750. 00
204 | 100. 00 194000. 00
205 | 40, 000. 00* 40000. 00
206 | 25, 000. 00* 25000. 00
207 | 30, 000. 00* 30000. 00
208 | 32, 000. 00* 32000. 00
209 | 40, 000. 00* 40000. 00
210 | 35, 000. 00* 35000. 00
211 | 70, 000. 00* 70000. 00
212 | 60, 000. 00* 60000. 00
213 | 55, 000. 00* 55000. 00
214 | 6, 000. 00* 6000. 00
215 | 50, 000. 00* 50000. 00
216 | 6. 00 720. 00
217 | 5. 00 10900. 00
218 | 10. 00 43400. 00
219 | 1, 500. 00 15000. 00
220 | 200. 00 800. 00
221 | 1, 600. 00 8000. 00
222 | 2, 500. 00 12500. 00
223 | 30, 000. 00* 30000. 00
224 | 4,500, 000. 00*  4500000. 00
TOT A) 48, 399, 543. 00

B) 380 DAYS X 35000

A+B) 61, 699, 543. 00



